
The City of Charlotte has chosen to reject all bids on this project.  This project is not scheduled to be 
rebid at this time. 


